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                          178 98           59841                    1,450

1.0000 /US$         

PRIMARY FACILITY                                                           1,102
  SIT Target Maintenance                        LS      --       --           (3)
  Interior SIT                                  EA           1  21,642       (22)
  Stationary Infantry Tgt. Emplmts              EA           4   3,348       (13)
  Individual & Team Techniques #1               EA           1  13,336       (13)
  Squad & Platoon Techniques #2                 LS      --       --          (52)
  Total from Continuation page(s)                                           (999)
SUPPORTING FACILITIES                                                        202
  Electric Service                              LS      --       --         (202)

ESTIMATED CONTRACT COST                                                    1,304
                                                                              65CONTINGENCY PERCENT  (5.00%)                                           _________
SUBTOTAL                                                                   1,369
                                                                       _________SUPERVISION, INSPECTION & OVERHEAD  (5.70%)                                   78 
TOTAL REQUEST                                                              1,447
TOTAL REQUEST (ROUNDED)                                                    1,450
INSTALLED EQT-OTHER APPROPRIATIONS                                            (0)

Construct a standard Urban Assault Course (UAC) consisting of 5 stations: 
Station 1 - Individual & Team Task;Station 2 - Squad & Platoon Task; Station 3 
- Grenadier Gunnery Trainer; Station 4 - Urban Offense/Defense Trainer; and 
Station 5 - Underground Trainer. Primary Facilities are located within the 
perimeter of the range complex and include Operations/Storage Building, 
Latrine, stationary infantry targets (SIT), service roads, site improvements 
and associated range power and data transfer cabling. Supporting facilities 
include electric service, utilities, and information systems. Approximately 
___ square feet of facilities will be demolished. Unexploded ordnance 
contamination is expected on the project site. Surface clearance will be 
performed prior to construction start; subsurface clearance will be performed 
during construction using funding other than MILCON. Heating and air 
conditioning ( __ tons) will be provided by self-contained units. 
Anti-terrorism/force protection measures include ___. 
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 9.  COST ESTIMATES (CONTINUED)
                                                                Unit      Cost 
     Item                                       U/M     Qty     Cost     ($000)

PRIMARY FACILITY (CONTINUED)                                                 999
  Grenadier Gunnery #3                          EA           1   9,829       (10)
  Urban Offense / Defense Bldg. #4              EA           1 359,257      (359)
  Underground Trainer #5                        LS      --       --          (76)
  Streets                                       LS      --       --          (28)
  Embankments for Buildings                     LS      --       --           (2)
  Short Wall                                    EA           2   93.50        (1)
  Rubble                                        LS      --       --           (1)
  Junk Vehicles                                 LS      --       --           (1)
  Hasty Positions                               EA           2   48.00        (1)
  Observation Podiums                           EA           3  185.33        (1)
  Grading & Drainage                            LS      --       --          (75)
  Clearing & Grubbing                           LS      --       --          (25)
  Demolition                                    LS      --       --           (8)
  Station 1-4                                   LS      --       --          (18)
  Range Operations & Control Area               LS      --       --         (131)
  Downrange Electrical                          LS      --       --         (136)
  Operations/Storage Building                   SF         800   92.36       (74)
  Latrine, Dual Sex, Aerated Vault              SF         194  268.51       (52)

_________________________________________________________________________________
11. REQ:           NONE     ADQT:           NONE     SUBSTD:           NONE   
PROJECT:
Construct a standard Urban Assault Course (UAC). ([New][Current] mission) 

REQUIREMENT:
This information is prepared to address the question "Why is the project 
needed now?" A continuing need for the project should also be indicated. 
Include a sentence stating the average daily loads/training throughput. Any 
alternatives to project construction should be identified along with the 
corresponding rational for rejection. In cases where the project is required 
to support unit activations, stationing actions or equipment modernization, 
clearly indicate what type of unit or what type of equipment has generated the 
programming action. List the units generically, not specifically. Also, 
provide a statement indicating if the project has been validated by the Range 
Development Plan. 

CURRENT SITUATION:
This information is required to answer the questions "How is the need 
currently being met" and "How does the unit currently operate?" Avoid 



                     2004          59841 W           REVISION DATE: 10 DEC 2002
    ARMY                    MCA (AS OF 09/22/2003 AT 16:18:04)      26 NOV 2002
                             LAF=1.00      UM=E  
Fort Example                        
CONUS                               
 
                                                                          
Urban Assault Course                                                  59841

CURRENT SITUATION:   (CONTINUED)
emotional appeals. Be factual. Do not state that mission is not being met, 
instead describe the deficiencies in meeting mission. Include all factors 
considered in determining that the current facilities are not suitable for 
continued use. 

IMPACT IF NOT PROVIDED:
Information contained in this subsection will describe the results if the 
project is not approved and constructed. Indicate, where applicable, any 
adverse impacts on overall mission accomplishment, safety, etc. Do not just 
repeat the Current Situation. This paragraph defines the forecasted adverse 
impact on the continuing operation or mission. Begin this subsection with, "If 
this project is not provided..." 

ADDITIONAL:
   Information in this subsection is easily entered by using the "Standard
Statement Assistance" in the PAX processor. The statement choices for a
typical range project follow:> Physical Security ñ 1st choice AT/FP ñ 1st
choice Econ Analysis ñ 2nd choice Joint Use Certification ñ 2nd choice
Sustainable Principles ñ yes This project has been coordinated with the
installation physical security plan, and all physical security measures are
included. All required antiterrorism/force protection measures are included.
Alternative methods of meeting this requirement have been explored during
project development. This project is the only feasible option to meet the
requirement. The Deputy Assistant Secretary of the Army (Installations and
Housing) certifies that this project has been considered for joint use
potential. The facility will be available for use by other components.
Sustainable principles will be integrated into the design, development, and
construction of the project in accordance with Executive Order 13123 and other
applicable laws and Executive Orders.

   

 ESTIMATED CONSTRUCTION START:           APR 2004                 INDEX: 2221
 ESTIMATED MIDPOINT OF CONSTRUCTION:     JAN 2005                 INDEX: 2249
 ESTIMATED CONSTRUCTION COMPLETION:      OCT 2005                 INDEX: 2279
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                                                                Unit      Cost 
                                                U/M     Qty     Cost     ($000)

 PRIMARY FACILITY.

 GENERAL.
  1.0)  17710  SIT Target Maintenance          LS       --        --          (3)
    1)         SIT Target Maintenance          LS       --        --           3 
  2.0)  17710  Interior SIT                    EA            1  21,642       (22)
    1)         Interior SIT                    EA            1  21,642        22 
  3.0)  17710  Stationary Infantry Tgt. Emplmt EA            4   3,348       (13)
    1)         Electrical                      EA            4   2,650        11 
    2)         Architectural / Structural      EA            4  697.76         3 
  4.0)  17710  Individual & Team Techniques #1 EA            1  13,336       (13)
    1)         Individual & Team Techniques #1 EA            1  13,336        13 
  5.0)  17710  Squad & Platoon Techniques #2   LS       --        --         (52)
    1)         Building A                      EA            1   8,688         9 
    2)         Building B                      EA            1  12,214        12 
    3)         Building C                      EA            5   6,124        31 
  6.0)  17710  Grenadier Gunnery #3            EA            1   9,829       (10)
    1)         Grenadier Gunnery #3            EA            1   9,829        10 
  7.0)  17710  Urban Offense / Defense Bldg. # EA            1 359,257      (359)
    1)         2 Story, CMU Building           EA            1 359,257       359 
  8.0)  17710  Underground Trainer #5          LS       --        --         (76)
    1)         Underground Trainer #5          LS       --        --          76 
  9.0)  85110  Streets                         LS       --        --         (28)
    1)         Aggregate & Fabric              LS       --        --          28 
 10.0)  17710  Embankments for Buildings       LS       --        --          (2)
    1)         Backfill, Compaction            LS       --        --           2 
 11.0)  17710  Short Wall                      EA            2   93.50        (1)
    1)         Wooden posts & poles            EA            2   93.54         0 
 12.0)  17710  Rubble                          LS       --        --          (1)
    1)         Rubbled CMU Wall                LS       --        --           1 
 13.0)  17710  Junk Vehicles                   LS       --        --          (1)
    1)         Junk Vehicles                   LS       --        --           0 
 14.0)  17710  Hasty Positions                 EA            2   48.00        (1)
    1)         Filled sandbags positions       EA            2   47.82         0 
 15.0)  17710  Observation Podiums             EA            3  185.33        (1)
    1)         Wooden post w/ 3/4" plywood     EA            3  185.20         1 
 16.0)  87120  Grading & Drainage              LS       --        --         (75)
    1)         Culverts, Channel, Prot. Berms  LS       --        --          75 
 17.0)  93210  Clearing & Grubbing             LS       --        --         (25)
    1)         Clear Trees & Grub Stumps       LS       --        --          25 
 18.0)  93310  Demolition                      LS       --        --          (8)
    1)         Demolition of Existing Structur LS       --        --           8 
 19.0)  17710  Station 1-4                     LS       --        --         (18)
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    1)         Electrical                      LS       --        --          18 
 20.0)  85710  Range Operations & Control Area LS       --        --        (131)
    1)         Fill Under Buildings            LS       --        --           2 
    2)         Access Road Upgrade             LS       --        --          26 
    3)         Fencing                         LS       --        --           3 
    4)         Sidewalks                       LS       --        --           1 
    5)         Parking                         LS       --        --          13 
    6)         Grading and Drainage            LS       --        --          81 
    7)         Range Flag Pole                 EA            1   5,839         6 
 21.0)  81242  Downrange Electrical            LS       --        --        (136)
    1)         Telephone                       LS       --        --           8 
    2)         Power Center- PC 1              LS       --        --          19 
    3)         Concrete Encasement             LS       --        --           9 
    4)         Secondary Utilities             LS       --        --          84 
    5)         Strobe Lamp on Pole             LS       --        --           3 
    6)         Testing                         LS       --        --           4 
    7)         Primary Utilities               LS       --        --           5 
    8)         Primary Trenching               LS       --        --           3 
 22.0)  17122  Operations/Storage Building     SF          800   92.36       (74)
    1)         ARCHITECTURAL/STRUCTURAL        SF       800.01   64.37        51 
    2)         MECHANICAL                      SF       800.01    8.30         7 
    3)         ELECTRICAL                      SF       800.01   19.69        16 
 23.0)  00000  Latrine, Dual Sex, Aerated Vaul SF          194  268.51       (52)
    1)         ARCHITECTURAL/STRUCTURAL        SF          194  146.56        28 
    2)         MECHANICAL                      SF          194   84.33        16 
    3)         ELECTRICAL                      SF          194   37.62         7 

 SUPPORTING FACILITIES.

 Electric Service                              LS       --        --        (202)
    1)         Overhead/Underground Primary    LS       --        --         166 
    2)         Communications                  LS       --        --          37 


